

1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
- INDIVIDUAL BID-OUTS ARE NOT ALLOWED


Republic of the Philippines
 CIVIL WORKS BID-OUT
 Province, City or Municipality: LGU-Braulio E. Dujali
 2nd Quarter, CY 2017


No.	Reference No./ P.R No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	300-17-02-008	Construction of Core Local Road at P-4 Sitio Bacale to D-6 Brgy. Dujali	2,129,981.60	P-4 Sitio Bacale to D-6, Brgy. Dujali	R.R Siesmundo Construction & Supply	National Highway, Visayan Village, Tagum City	2,099,634.10	May 29,2017	77 c.d
2	300-17-02-017	Construction of One (1) Unit Daycare Center @ P-5 Cabayanan, Braulio E. Dujali, Davao del Norte	1,068,981.76	P-5 Cabayanan, Braulio E. Dujali, Davao del Norte	FT Construction & General Merchandise	Door 3 Nicoles Bldg. Apokon Road, Brgy. Apokon, Tagum City, Davao del Norte	1,044,038.67	May 29,2017	90 c.d


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


SOLP. CAGUNDA
 BAC Chairperson


ANGELINA P. TACULIN
 BAC Vice-Chairperson


ENGR. JAY R. COLALJO
 Member


ENGR. JOEL N. FRUCTOSO
 Member


ABEL T. PAGATPAT
 Member